STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 10
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

04/ 27/ 00
11- 076504

11-SD-8-T0.5/L1.2

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

410, 402.

411, 711.

430, 595.

464, 596.

467, 085.

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N SAN DI EGO COUNTY | N SAN DI EGO
FROM NI M TZ BOULEVARD TO M DWAY

PAVEMENT REHABI LI TATI ON

HA22 745, 000
622, 500. 00
BI DDER | D
00 6
00 4
00 1
00 3
00 5

DRI VE UNDERCROSSI NG

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

AMOUNT UNDER

Bl DDER | NFORVATI ON

P O BOX 639069

Bl D245
PAGE 1
05/ 01/ 00
CONTRACT CCDE 'D '
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 50
PERCENT UNDER EST 34. 07

212, 098. 00

( NAVE/ ADDRESS/ LOCATI ON)

HANSON SJH CONSTRUCTI ON

FAX

SAN DI EGO CA 92163-9069

NI CHOLAS GRANT CORPORATI ON
CALI FORNI A COMVERCI AL ASPHALT
CORPCRATI ON A JO NT VENTURE

5370 EASTGATE MALL
SAN DI EGO CA 92121

FAX

HAZARD CONSTRUCTI ON COVMPANY

P O BOX 229000

FAX

SAN DI EGO CA 92192-9000
ABC CONSTRUCTI ON COVPAMY | NC

3120 NATI ONAL AVENUE
SAN DI EGO CA 92113

Pl ONEER

P O BOX 997

LAKESI DE CA 92040

FAX

FAX

858 277-0871
00097352
858 268-5126

858 642- 7500
00751561

858 642-9269

858 587-3600
00750542
858 453-6034

619 239-3428
00254763
619 239-6614

619 561- 8500
00758783
619 561- 0053

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 076504

11-SD-8-TO

04/ 27/ 00

6

491, 602. 00

2

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

Bl D245
PAGE 2
05/ 01/ 00

831 724-1011 CC PREF CLAI MED

00000089
FAX 831 768-4021



11- 076504
11-SD-8-TO
04/ 27/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
05/ 01/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

LI NCOLN CA

ABLE 2 BARRI CADE
NORTH PALM SPRI NGS CA
AREA VEST FENCE CO

EL CAJON CA

L A SI GNAL

| NDUSTRY CA

PAVEMENT RECYCLI NG SYSTEM
RI VERSI DE CA

SUDHAKAR COVPANY

RI ALTO CA

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS

METAL BEAM GUARD RAI L AND ROADSI DE SI GNS

| NDUCTI VE LOOP DETECTORS

COLD PLANI NG

STRI PI NG AND MARKI NG



11- 076504 Bl D245

11-SD-8-TO PACGE 4
04/ 27/ 00 05/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE

LI NCOLN CA

ATLAS FENCE COVPANY GUARD RAI L

SAN DI EGO CA

LUZI ACH STRI PI NG STRI PI NG

EL CAJON CA

PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG

Rl VERSI| DE CA

TRAFFI C LOOP CRACKSEALI NG LOOP DETECTORS

ANAHEI M CA

WATER CONSULTANTS CONSTRUCTI ON AREA SI GNS

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

ABLE 2 BARRI CADE CONSTRUCTI ON AREA SI GNS

NORTH PALM SPI NGS CA

ATLAS FENCE COVPANY METAL BEAM GUARD RAI LI NG

SAN DI EGO CA

LUZAI CH STRI PI NG STRI PI NG, MARKI NG AND MARKERS

EL CAJON CA

CONTI NUED ON NEXT PAGE



11- 076504 Bl D245

11-SD-8-TO PAGE 5
04/ 27/ 00 05/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG COLD PLANI NG
Rl VERSI DE CA
S| ERRA ELECTRI C | NDUCTI VE LOOP DETECTORS
EL CAJON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KES

2788 VENTURE DRI VE

LI NCOLN CA 95648

ATLAS FENCE COVPANY METAL BEAM GUARD RAI L, TERM NAL SYSTEMS AND ROADSI DE SI GNS
P O BOX 13249

SAN DI EGO CA 92170

CWT FOG SEAL AND ASPHALT BI NDER

P O BOX 26636

SAN DI EGO CA 92196

PAVEMENT RECYCLI NG SYSTEMS | NCORPORATED COLD PLANI NG

P O BOX 1266

RI VERSI DE CA 92502

SUDHAKAR COVPANY | NCORPORATED STRI PI NG AND MARKERS

1450 FI TZGERALD AVENUE
RIALTO CA 92376
TRAFFI C LOOP CRACK FI LLI NG | NCORPORATED TRAFFI C LOOPS
946 SOUTH EMERALD STREET
ANAHEI M CA 92804
CONTI NUED ON NEXT PAGE



11- 076504 Bl D245

11- SD- 8- TO PAGE 6
04/ 27/ 00 05/ 01/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCR! PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 WATER CONSULTANTS CONSTRUCTI ON AREA AND PORTABLE CHANGEABLE MESSAGE SI GNS
P O BOX 1480
LUCERNE VALLEY CA
WATER CONSULTANTS TRAFFI C CONTROL SYSTEMS
P O BOX 1480
LUCERNE VALLEY CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABLE 2 BARRI CADE | NC CONSTRUCTI ON AREA SI GNS ( PORTI ON)
PALM SPRI NGS CA
ATLAS FENCE COVPANY METAL BEAM GUARD RAI L ( PORTI ON)
SAN DI EGO CA
L A Sl GNAL LOOPS ( PORTI ON)
| NDUSTRY CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ( PORTI ON)
RI VERSI DE CA
SUDHAKAR COVPANY | NC STRI PI NG ( PORTI ON)
RIALTO CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
LI NCOLN CA

CONTI NUED ON NEXT PAGE



11- 076504
11-SD-8-TO
04/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
05/ 01/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABLE 2 BARRI CADE
PALM SPRI NGS CA
ATLAS FENCE

SAN DI EGO CA
NORTH STATE SI GNS
FALLBROCK CA
PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SM THSON ELECTRI C
ORANGE CA
SUDHAKAR COVPANY
RI ALTO CA

CONSTRUCTI ON SI GNS
METAL BEAM GUARD RAI L
TRAFFI C CONTRCL ( PORTI ON)

ASPHALT COLD PLANI NG

TRAFFI C LOOPS

STRI PI NG



11- 076504 Bl D245

11- SD- 8- TO CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 27/ 00 05/ 01/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 017747 TEMPORARY GRAVEL BAG EA 40 2.10 84. 00
2 017748 TEMPORARY | NLET BAG EA 2 79. 00 158. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 056. 00* 7, 056. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 035. 00* 14, 035. 00
5 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 51 34.00 1,734.00
(LEFT I N PLACE)
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 507. 00 3, 014. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 12 31.00 372. 00
8 150730 REMOVE CHANNELI| ZERS EA 51 4.00 204. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 040 1.10 1, 144. 00
10 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 50 38.00 1, 900. 00
11 152320 RESET ROADSI DE SI GN EA 3 158. 00 474.00
12 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT M2 18, 700 2.10 39, 270. 00
(30 MM MAXI MUM)
13 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT M2 13, 700 2.90 39, 730. 00
(60 MV MAXI MUM)
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 4 288. 00 1, 152. 00
15 390101 ASPHALT CONCRETE TONN 80 46. 10 3, 688. 00
16 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE ©) TONN 3, 310 73.90 244, 609. 00
17 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 850 3.30 2, 805. 00
18 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 190 3.30 627. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 9 265. 00 2, 385. 00
20 (S) 839532 CABLE ANCHOR ASSEMBLY EA 2 527. 00 1, 054. 00
( BREAKAWAY, TYPE B)
21 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 057. 00 4,114. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 70 31. 60 2,212.00
23 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 320 2. 60 832. 00
24 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4, 400 .50 2, 200. 00
25 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 480 1.20 1, 776. 00
26 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 590 3.20 1, 888. 00
27 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 37 459. 00 16, 983. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 14, 902. 00* 14, 902. 00

TOTAL 410, 402. 00



| TEM

O©oOoO~NOOULA, WN P

11- 076504
11-SD-8-TO
04/ 27/ 00

.00

00*

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
411, 711. 00

OF REMA

RD

AMOUNT
50 460
00 520
00~ 6700
00* 9800
00 1428
00 4000
00 312
00 255
00 1040
00 3250
00 300
95 36465
75 37675
00 900
00 5120
00 241630
.50 2975.
.50 665.
.00 2025.
.00 1000.
.00 4000.
.00 2660.
.50 1440.
. 80 3520.
.00 2960.
.00 1770.
.00 15725.
00* 42000.

430, 595. 00

I NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

FOURTH
BI D AMOUNT
_______________________________ |

2.30 92
87.00 174
8, 009. 00* 8009
23, 000. 00* 23000
37.00 1887
2,166. 00 4332
30. 00 360
6. 00 306
1.20 1248
74.00 3700
285. 00 855
2.20 41140
3.15 43155
1,194.00 4776
41. 00 3280
80. 40 266124
5.20 4420
5.20 988
1, 155. 00 10395
1, 140. 00 2280
2,280. 00 4560
34. 20 2394
2.85 912
. 60 2640
1.25 1850
3.50 2065
342. 00 12654
17, 000. 00* 17000
464, 596. 00

Bl D245
PAGE 9
05/ 01/ 00
FI FTH
BI D AMOUNT
5.50 220
160. 00 320
7, 000. 00* 7000
34, 000. 00* 34000
34.00 1734
5, 000. 00 10000
28. 00 336
16. 00 816
1.10 1144
69. 00 3450
235. 00 705
2.05 38335
3.00 41100
800. 00 3200
55. 00 4400
75. 00 248250
12.50 10625
12.50 2375
860. 00 7740
525. 00 1050
2,100. 00 4200
31.50 2205
2.70 864
. 53 2332
1.20 1776
3.20 1888
460. 00 17020
20, 000. 00* 20000.
467, 085. 00



11- 076504 Bl D245

11- SD- 8- TO SUMMARY OF REMAI NI NG BIDDERS PAGE 10
04/ 27/ 00 05/ 01/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 40. 00 1600. 00
2| 375. 00 750. 00
3| 7, 000. 00* 7000. 00
4 | 63, 400. 00* 63400. 00
5 | 34.00 1734. 00
6 | 1, 400. 00 2800. 00
7| 26. 00 312. 00
8 | 3.00 153. 00
9 | 1.00 1040. 00
10 | 65. 00 3250. 00
11 | 225. 00 675. 00
12 | 2.10 39270. 00
13 | 3.00 41100. 00
14 | 900. 00 3600. 00
15 | 63. 00 5040. 00
16 | 80. 00 264800. 00
17 | 4.00 3400. 00
18 | 4.00 760. 00
19 | 900. 00 8100. 00
20 | 500. 00 1000. 00
21 | 2, 000. 00 4000. 00
22 | 30. 00 2100. 00
23 | 2.50 800. 00
24 | 50 2200. 00
25 | 1.10 1628. 00
26 | 3.00 1770. 00
27 | 360. 00 13320. 00
28 | 16, 000. 00* 16000. 00

TOT 491, 602. 00



